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U-2827B / C-5620A Project Synopsis 
Revised February 5, 2016 

 

Stipend 
 

 A stipulated fee of $125,000 will be awarded to each short-listed Design-Build Team 

that provides a responsive, but unsuccessful, Design-Build Proposal in response to the 

Final Request for Proposals and all associated Addenda. If a contract award is not 

made, all short-listed Design-Build Teams that provide a responsive Design-Build 

Proposal shall receive the stipulated fee. In the event that the Department suspends or 

discontinues the procurement process prior to the Design-Build Proposal submittal 

date current at the time of the suspension, no stipulated fee will be paid. 

 

Project Description and Purpose 
 

 The Design-Build Project U-2827B / C-5620A will reconstruct US 421 /  

I-40 Business from west of Fourth Street to east of Church Street, including mainline 

pavement reconstruction, interchange modifications and bridge replacements. The 

project will also provide a multi-use path from Fourth Street to Liberty Street and 

provide intersection safety improvements outside the US 421 / I-40 Business corridor. 

 

 The purpose of the project is to improve traffic flow, operation and safety on  

US 421 / I-40 Business, and to enhance multimodal transportation facilities within the 

City of Winston-Salem. 

 

Planning 
 

 The U-2827B Environmental Assessment (EA) was approved on February 28, 2014.  

 

 The U-2827B Finding of No Significant Impact (FONSI) was approved on  

February 27, 2015.  

 

 The C-5620A Categorical Exclusion (CE) is anticipated to be approved in  

June 2016. 

 

 The Design-Build Team shall adhere to all environmental document commitments.  A 

copy of the U-2827B EA and FONSI, and the C-5620A CE will be made available to 

the short-listed Design-Build Teams. 

 

Public Information 
 

 During the project’s construction, the Design-Build Team shall coordinate with the 

Division 9 Office and the Construction Unit to inform the public of lane closures, 

construction progress, etc.  

 

  Spanish accommodations will be required. 
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Roadway  
 

 The Design-Build Team shall design and construct a four-lane divided facility with a 

10-foot median from west of Fourth Street to east of Church Street. The US 421 / I-40 

Business reconstruction shall be designed and constructed to meet a 50 mph design 

speed for an urban freeway. 

 

 The Design-Build Team shall design and construct interchange modifications at the 

US 421 / I-40 Business interchanges with Peters Creek Parkway, Marshall Street, 

Cherry Street and Main Street. 
 

 The Design-Build Team shall design and construct a ten-foot multi-use path from 

Fourth Street to Liberty Street. 

 

 The Design-Build Team shall design and construct permanent safety improvements at 

the following locations: 

 

 On Academy Street, in proximity to NC 150 (Peters Creek Parkway) 

 On North Martin Luther King, Jr. Drive / Eight Street, between Marshall Street 

and North Liberty Street / North Main Street 

 On Marshall Street, in proximity to North Martin Luther King, Jr. Drive / Eight 

Street 

 

 The Design-Build Team shall design and construct temporary intersection safety 

improvements at the following locations: 

 

 NC 150 (Peters Creek Parkway) at the proposed US 421 / I-40 Business 

eastbound entrance ramp 

 NC 150 (Peters Creek Parkway) at the proposed US 421 / I-40 Business 

westbound exit ramp 

 NC 150 (Peters Creek Parkway) / Second Street at First Street 

 Broad Street at Second Street 

 Broad Street at Fifth Street 

 Broad Street at Sixth Street 

 Marshall Street at Academy Street 

 Third Street at Liberty Street 

 Martin Luther King Jr. Drive at Marshall Street / Cherry Street 

 First Street at Northwest Boulevard 

 First Street at Hawthorne Road 

 Northwest Boulevard at Broad Street / Thurmond Road 

 NC 150 (Peters Creek Parkway) at Silas Creek Parkway 

 

Pavement Design  
 

 Alternate asphalt and concrete mainline pavement designs will be provided in 

the Request for Proposals. 

 

 Asphalt -Y- Line pavement designs will be provided in the Request for 

Proposals. 
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 The Design-Build Team shall design all temporary pavements and evaluate existing 

shoulders and roadways regarding their suitability for carrying traffic during 

construction, if necessary. 

 

Structures  
 

 The Design-Build Team shall design and construct all structures necessary to 

complete the project, including but not limited to structures at the following locations: 

 

 Pedestrian Bridge on Strollway over US 421 / I-40 Business, with 

accommodations for irrigation and landscaping beds  

 Roadway Bridge on Liberty Street over US 421 / I-40 Business 

 

 The Design-Build Team shall replace the following  roadway structures, as identified 

in the Request for Proposals: 

 

 Bridge No. 269 on Fourth Street over US 421 / I-40 Business 

 Bridge No. 278 on NC 150 (Peters Creek Parkway) over US 421 / I-40 Business 

 Bridge No. 178 on Broad Street over US 421 / I-40 Business 

 Bridge No. 288 on US 421 / I-40 Business over Brookstown Avenue  

 Bridge No. 293 on Marshall Street over US 421 / I-40 Business 

 Bridge No. 305 on Cherry Street over US 421 / I-40 Business 

 Bridge No. 313 on Main Street over US 421 / I-40 Business 

 Bridge No. 336 on Church Street over US 421 / I-40 Business 

 

 The Design-Build Team shall replace Bridge No. 286 on Green Street over  

US 421 / I-40 Business with a cable-stayed pedestrian bridge. 

 

 The Design-Build Team shall permanently remove and dispose of the structures at the 

following locations: 

 

 Bridge No. 291 on Spruce Street over US 421 / I-40 Business 

 Bridge No. 312 on US 421 / I-40 Business over Liberty Street 

 

 The Design-Build Team shall design and construct a pedestrian culvert beneath  

NC 150 (Peters Creek Parkway). 

 

 The Design-Build Team shall replace or extend all reinforced concrete box culverts 

impacted by the project’s design and / or construction. 

 

 The Design-Build Team shall design and construct all required retaining walls and 

sound barrier walls. The Department will provide the Final Design Noise Report. 

 

Hydraulics  
 

 The Design-Build Team shall design and construct all storm drainage. 
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 The Design-Build Team shall obtain FEMA compliance for the regulated stream 

crossing, if necessary. 

 

 The Design-Build Team shall be responsible for all Culvert Survey Reports, if 

necessary.  

 

 The Design-Build Team shall develop a Stormwater Management Plan. 

 

Geotechnical  
 

 Roadway and structure subsurface investigations will be provided to the short-listed 

Design-Build Teams. The Design-Build Team shall be responsible for all 

recommendations, as well as supplemental roadway and structural investigations. 

 

 The Design-Build Team shall design and construct all foundations, embankments, 

slopes, retaining walls and temporary structures. 

 

 The Design-Build Team shall be responsible for blasting rock and controlling the 

resulting vibration. 

 

GeoEnvironmental  
 

 Four (4) underground storage tanks (UST’s) and one (1) other site have been 

discovered on the project and have the potential to be contaminated. The NCDOT 

will provide preliminary environmental studies on these sites to the short-listed teams. 

 

 The Design-Build Team and NCDOT responsibilities for geoenvironmental 

remediation will be outlined in the Request for Proposals. 

 

Transportation Management  
 

 The Design-Build Team shall develop and implement the Transportation 

Management Plans.  A list of parameters, such as lane closures, time restrictions and 

general guidelines will be provided in the Request for Proposals. 

 

Signing  
 

 The Design-Build Team shall design, fabricate and install all roadway signs. 

 

 The Design-Build Team and NCDOT responsibilities for the design, fabrication and 

installation of wayfinding signs will be outlined in the Request for Proposals. 

 

Pavement Markings  
 

 The Design-Build Team shall develop Pavement Marking Plans and install all 

required temporary and permanent pavement markings and markers. 
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Traffic Signals  
 

 The Design-Build Team design and install all temporary and permanent traffic 

signals. 

 

 The Design-Build Team shall install two (2) new traffic signals and upgrade 15 

existing traffic signals. 

 

ITS 

 
 The Design-Build Team shall design, install and integrate ITS devices and a 

communication cable system, including but not limited to a Dynamic Message Sign, 

Closed Circuit Television Cameras and fiber optic cable. 

 

Lighting 
 

 The Department will provide signed and sealed Lighting Plans. 

  

 The Design-Build Team shall install all lighting. 

 

Erosion Control  
 

 The Design-Build Team shall be responsible for all erosion control designs and 

implementation.   

 

Utility Construction  
 

  The Design-Build Team shall design and construct the relocation of all water and 

sewer facilities in conflict with the project. 

 

R/W Utilities, Conflicts and / or Construction  
 

  The Design-Build Team shall be responsible for all utility conflicts / relocations and 

utility construction plans. Coordination shall include, but not be limited to, preparing 

and / or obtaining all necessary utility agreements. 

 

 The Design-Build Team shall coordinate the construction / relocation of private 

utilities with the appropriate owners. 

 

Environmental  
 

 The Design-Build Team shall prepare all documents necessary for the Department to 

obtain the environmental permits for this project.  The anticipated required permits 

include a US Army Corps of Engineers Section 404 Nationwide 14 Permit and a  

NC Department of Environmental Quality (DEQ) Division of Water Resources 

(DWR) Section 401 Water Quality Certification. 
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 Project U-2827B / C-5620A is not in the Merger Process used by the environmental 

agencies and the Department to obtain environmental permits. The Design-Build 

Team shall participate and present information for an interagency hydraulic design 

review meeting and an interagency permit impacts meeting.  These meetings shall 

adhere to the Concurrence Point 4B and Concurrence Point 4C requirements of the 

Merger Process. 

 

Location and Surveys  
 

 Electronic surveys will be provided to the short-listed teams. The Design-Build Team 

shall be responsible for supplemental surveys.   

 

 Known existing utilities have been located and will be included with the survey data 

provided to the short-listed teams. The Design-Build Team shall be responsible for all 

supplemental SUE work. 

 

 The Design-Build Team will be responsible for all structure surveys. 

 

Right of Way  
 

 The Design-Build Team shall acquire all right of way, easement and control of access 

required by the proposed design and / or construction.  

 

Aesthetics 
 

 The Design-Build Team shall design and construct aesthetic components for the 

project, including but not limited to aesthetic treatments on bridges, retaining walls 

and sound barrier walls. The specific aesthetic treatment requirements will be 

outlined in the Request for Proposals. 

 

Construction Engineering Inspection (CEI) Scope of Work 
 

 The Department will be responsible for CEI work. 

 


